

SOUTHEAST REGION

CONSULTANT PACKAGE NO. 1 (SE FWY)

Project I.D. #1 **1030-20-70**
Highway/Street: STH 241, 27th Street over IH 43/894
Termini/Location: W. Barnard – Bottsford Ave.
County: Milwaukee
Length: 0.472 miles
Project Type: Reconstruction / Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: This project will be staged and constructed under high volume urban traffic. This project will also involve interstate lane closures and night work.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Multi-span concrete girder bridges, concrete pavement, storm sewer, curb & gutter, complex traffic control, traffic signals, and lighting.

Complexity Level: High

Associated Contracts: N/A

Restrictions: This project is scheduled to start in late March 2009 with a completion date of December 15, 2009.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 4-6

Required Certification: Aggregate, Concrete, Materials Sampling

Duties: Inspection, survey, record keeping, materials testing, contract administration, traffic control oversight and coordination with possible night work and utility coordination.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at:
<mailto:sandra.macdonald@dot.state.wi.us>

CONSULTANT PACKAGE NO. 2 (SE FWY)

Project I.D. # 1 1030-20-75

Highway/Street: WB STH 119 (Airport Spur)
Termini/Location: IH 94 Overpass
County: Milwaukee
Length: 0.440 miles
Project Type: Bridge Replacement / Ramp Reconstruction
Urban and/or Rural: Urban
Traffic Control: This project will be staged and constructed under high volume urban traffic. This project will also involve interstate lane closures and night work.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. # 2 1030-20-77

Highway/Street: Grange Avenue
Termini/Location: IH 94 Overpass
County: Milwaukee
Length: 0.302 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: This project will be staged and constructed under high volume urban traffic. This project will also involve interstate lane closures and night work

Letting Date: February 10, 2009

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. # 3 1030-20-80

Highway/Street: IH 94
Termini/Location: College Avenue Interchange
County: Milwaukee
Length: 0.326 miles
Project Type: Bridge Replacement / Interchange Replacement
Urban and/or Rural: Urban
Traffic Control: College Avenue will be closed and detoured. This project will also involve interstate lane closures and night work.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$12,500,000-\$14,999,999

Major Items of Work: Grading, multi-span concrete girder bridges, steel girder bridges, concrete pavement, storm sewer, curb & gutter, asphaltic pavement, traffic signals, lighting, retaining walls, ITS and utility work.

Complexity Level: High

Associated Contracts: These 3 locations are tied together as one contract.

Restrictions: This project is scheduled to start in late March, 2009 with a completion date of December 15, 2009.

Construction Leader Required: No

Construction Support Staff Required: Yes (Structures Lead)

Anticipated Number: 2-4

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing, contract administration, traffic control oversight and coordination with possible night work and utility coordination.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 3 **(SE FWY)**

Project I.D. #1 **1030-23-70**
Highway/Street: CTH E
Termini/Location: West Frontage Road
County: Kenosha
Length: 1.068 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: The roadway will be closed and traffic will be detoured in order to construct this project.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. # 2 **1030-23-71**
Highway/Street: CTH E
Termini/Location: East Frontage Road
County: Kenosha
Length: 1.188 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: The roadway will be closed and traffic will be detoured in order to construct this project.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Grading, base course and asphaltic pavement.

Complexity Level: Medium

Associated Contracts: These 2 locations are tied together as one contract.

Restrictions: This project is scheduled to start April 13, 2009 with a completion date of Dec. 1, 2009.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing, and contract administration.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 4 (SE FWY)

Project I.D. #1 1031-07-70
Highway/Street: CTH C
Termini/Location: East Frontage Road
County: Kenosha
Length: 0.987 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: This road will be closed and traffic detoured to the west side frontage road and CTH H.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. # 2 1031-07-74
Highway/Street: CTH C
Termini/Location: West Frontage Road
County: Kenosha
Length: 0.774 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: This road will be closed and traffic detoured to the east side frontage road and CTH H.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Grading, base course, asphaltic pavement, box culvert extensions, contract administration and environmental coordination.

Complexity Level: Medium

Associated Contracts: These 2 locations are tied together as one contract.

Restrictions: This project is scheduled to start on April 13, 2009 with a completion date of October 31, 2009.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing, contract administration and environmental coordination.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 5**(SE FWY)****Project I.D. #1 1032-14-70**

Highway/Street: STH 158
Termini/Location: East Frontage Road
County: Kenosha
Length: 0.715 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: This road will be closed and traffic detoured to the west side frontage road.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. # 2 1032-14-74

Highway/Street: STH 158
Termini/Location: West Frontage Road
County: Kenosha
Length: 1.12 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: This road will be closed and traffic detoured to the east side frontage road.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Grading, base course, asphaltic pavement, box culvert extensions and storm sewer.

Complexity Level: Medium

Associated Contracts: These 2 locations are tied together as one contract.

Restrictions: This project is scheduled to start April 1, 2009 with a completion date of November 15, 2009.

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, survey, record keeping, materials testing and contract administration.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 6**(SE FWY)**

Project I.D. #1 **1035-03-74**
Highway/Street: CTH KR
Termini/Location: Stream Relocation
County: Kenosha
Length: 0.06 miles
Project Type: Grading / Stream Relocation
Urban and/or Rural: Rural
Traffic Control: N/A

Letting Date: August 11, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, erosion control, and wetland plantings

Complexity Level: High

Associated Contracts: N/A

Restrictions: This project is scheduled to start after September 15 with a completion date of December 1, 2009.

Construction Leader Required: No

Construction Support Staff Required: Yes, Wetland Ecologist

Anticipated Number: 1

Required Certification: Must have wetland ecology expertise

Duties: Provide wetland ecology expertise with respect to wetland plantings and stream relocation oversight.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 7 & 8

Full Service Construction Master Contract (Please see this statewide package under BPD)

CONSULTANT PACKAGE NO. 9 (SE FWY)

Project I.D. #1 2475-08-70
Highway/Street: STH 145
Termini/Location: Bridge over USH 41
County: Washington
Length: 0.05 miles
Project Type: Bridge Deck Replacement and Widening
Urban and/or Rural: Rural
Traffic Control: Staged traffic and night-time construction with detour for ramp closures

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 2475-09-70
Highway/Street: STH 145
Termini/Location: Bridge over USH 45
County: Washington
Length: 0.05 miles
Project Type: Bridge Deck Replacement and Widening
Urban and/or Rural: Rural
Traffic Control: Staged traffic and night-time construction with detour for ramp closures

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #3 2475-10-70
Highway/Street: STH 145
Termini/Location: Bridge over USH 45
County: Washington
Length: 0.05 miles
Project Type: Reconstruction with 5 roundabouts
Urban and/or Rural: Rural
Traffic Control: Staged traffic and construction with detour for ramp closures

Letting Date: March 10, 2009

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Grading, curb and gutter, concrete paving, storm sewer, lighting, marking and signing. Bridge Deck replacement and widening including repainting of existing steel girders.

Complexity Level: Medium/High

Associated Contracts: These 3 projects will be let as one contract.

Restrictions: Completion date of November 1, 2009

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 5 total. Three staff including manager for roadway work. 2 staff at night for the duration of bridge work.

Required Certification: Aggregate, concrete, materials sampling, bridge painting

Duties: General contract administration, utility coordination, public relations, inspection, materials sampling for verification, project documentation.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us

SOUTHEAST REGION

CONSULTANT PACKAGE NO. 10

Project I.D. #1 **3120-08-70**
Highway/Street: North Wisconsin Street
Termini/Location: Court Street - Lincoln Street
County: Walworth
Length: 0.719
Project Type: reconstruction
Urban and/or Rural: urban
Traffic Control: road closed

Letting Date: 09/09/2008

Anticipated Construction Cost: \$1,000,000 – \$1,999,999

Major Items of Work: concrete pavement, base aggregate, storm sewer, curb and gutter, landscaping.

Complexity Level: low

Associated Contracts: none

Restrictions: August 21, 2008 completion date

Construction Leader Required: No

Construction Support Staff Required: yes
Anticipated Number: 1 full-time, 1 part-time
Required Certification: concrete, aggregate sampling
Duties: inspection, materials testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 11

Project I.D. #1 **2140-00-70**
Highway/Street: STH 181 Wauwatosa Road
Termini/Location: Mequon Road to Pioneer Road
County: Ozaukee
Length: 3.6 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour

Letting Date: 4/14/09

Anticipated Construction Cost: \$ 3,000,000 – \$3,999,999

Major Items of Work: Asphaltic pavement, culvert pipe, pavement marking, signing and traffic signal.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, Asphaltic density and material testing

Duties: Construction management, Inspection, record keeping, estimate and materials sample and construction survey

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist,
sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 12

Project I.D. #1 **1330-14-70**
Highway/Street: Union Street
Termini/Location: Main St. to Wilson Ave.
County: Washington County
Length: 0.8 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: 12/13/08

Anticipated Construction Cost: \$ 2,000,000 – \$2,999,999

Major Items of Work: Concrete pavement, storm sewer, sidewalk, curb and gutter, lighting, pavement making and signing.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, Concrete testing and material testing

Duties: Construction management, Inspection, record keeping, estimate and materials sample and construction survey.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist,
sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 13

Project I.D. #1 **1360-08-70**
Highway/Street: STH 145
Termini/Location: Intersection of Fond du Lac Avenue, City of Milwaukee
County: Milwaukee
Length: 0.2 miles
Project Type: Reconstruction, safety improvement
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: July 14, 2009

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Curb and gutter, asphaltic pavement, signals, storm sewer, marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: None anticipated.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1.5, including manager.

Required Certification: Aggregate, concrete, asphaltic density, materials sampling

Duties: General contract administration, utility coordination, public relations,
inspection, materials sampling for verification, project documentation

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 14

Project I.D. #1 **2748-07-70**
Highway/Street: STH 164
Termini/Location: Intersection with CTH Q
County: Waukesha and Washington
Length: 0.4 miles
Project Type: Reconstruct as a roundabout
Urban and/or Rural: Rural
Traffic Control: Staged, open to traffic

Letting Date: March 10, 2009

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, curb and gutter, asphaltic pavement, storm sewer, marking and signing.

Complexity Level: Low to Medium

Associated Contracts: None

Restrictions: None anticipated.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2, including manager.

Required Certification: Aggregate, concrete, asphaltic density, materials sampling

Duties: General contract administration, utility coordination, public relations,
inspection, materials sampling for verification, project documentation

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 15

Project I.D. #1 **1383-01-70**
Highway/Street: STH 167, Mequon Road
Termini/Location: Intersection of Mequon Road (STH 167) and Wasaukee Road
County: Ozaukee and Washington
Length: 0.50 miles
Project Type: Intersection Improvement
Urban and/or Rural: Rural
Traffic Control: Stage Construction

Letting Date: April 14, 2009

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphalt pavement, grading, curb & gutter, traffic signal equipment, storm sewer, pavement marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2 people, construction project leader (looking for someone with experience with traffic signals) and a helper

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Layout, Staking, Inspection, Materials and Coordinating Traffic Stages

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 16

Project I.D. #1 **3100-11-70**
Highway/Street: STH 67
Termini/Location: Intersection of STH 67 & CTH B/Valley Road
County: Waukesha
Length: 0.50 miles
Project Type: Intersection Improvement
Urban and/or Rural: Rural
Traffic Control: Stage Construction

Letting Date: May 12, 2009

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphalt pavement, grading, curb & gutter, traffic signal equipment, storm sewer, pavement marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2 people, construction project leader (looking for someone with experience with traffic signals) and a helper

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Layout, Staking, Inspection, Materials and Coordinating Traffic Stages

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 17 (SE FWY)

Project I.D. #1 2120-14-70

Highway/Street: STH 24 Forest Home Avenue
Termini/Location: USH 45 to 45th Street
County: Milwaukee County
Length: 5.3 miles
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staged under traffic

Letting Date: May 12, 2009

Anticipated Construction Cost: \$7,500,000 – \$9,999,999

Project I.D. # 2 1100-19-70

Highway/Street: Airport Freeway IH 894
Termini/Location: STH 24 Interchange
County: Milwaukee County
Length: 0.1 miles
Project Type: Bridge redeck
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: \$2,000,000 – \$2,999,999

Major Items of Work: Milling, HMA pavement, base aggregate, concrete base, concrete curb and gutter, traffic signals, 3 concrete bridge re-decks, 2 bridge overlays.

Complexity Level: Medium

Associated Contracts: 2120-14-70 and 1100-19-70 tied

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: All

Duties: Construction administration, inspection, documentation, staking, material testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 18

(updated-8/25/08)

Cancelled

CONSULTANT PACKAGE NO. 19

Project I.D. #1 **2150-07-70**
Highway/Street: Brown Deer Rd (STH 100)
Termini/Location: 95th Street Intersection
County: Milwaukee
Length: 0.25 miles
Project Type: Reconstruction/Preservation
Urban and/or Rural: Urban
Traffic Control: Under Traffic

Letting Date: April 14,2009

Anticipated Construction Cost: \$250,000-\$499,000

Major Items of Work: pavement, curb & gutter, storm sewer, signals

Complexity Level: Low

Associated Contracts: None

Restrictions: Work Hours

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: aggregate, concrete

Duties: inspection, material testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 20

(updated-8/25/08)

Cancelled

CONSULTANT PACKAGE NO. 21 (SE FWY)

Project I.D. #1 **1090-22-70**
Highway/Street: Rock Freeway
Termini/Location: Racine Avenue Bridges and Approaches
County: Waukesha
Length: 1.006 Miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged construction to maintain local access.

Letting Date: March 10, 2009

Anticipated Construction Cost: \$6.4 million

Major Items of Work: Bridge Re-decking & Jacking, Box Culvert Extension, Construction of 2 Roundabouts, Storm Sewer, Lighting, Concrete Pavement, Bridge Painting, Concrete Curb & Gutter

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3 Persons

Required Certification: Material certifications for inspection (concrete, aggregate, bridge painting).

Duties: Full contract administration including inspection, materials sampling/testing, record keeping, finals, public information, monthly public information meetings, and coordination with Waukesha County project at north limits of this project.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 22

Project I.D. **2320-00-70**
Highway/Street: STH 100 (Brown Deer Road)
Termini/Location: STH 57 – IH 43
County: Milwaukee
Length: 2.05 miles
Project Type: Pavement reconstruction
Urban and/or Rural: Urban-rural
Traffic Control: Construction staging includes initial construction of temporary crossovers. Two-way traffic is diverted to one half of this divided highway while the other half is constructed. Intersections must remain open to traffic so these areas will be completed in segments using high-early strength concrete during nighttime hours.

Letting Date: February 10, 2009

Anticipated Construction Cost: \$7,800,000

Major Items of Work: Construction engineering and inspection services for removing existing pavement, grading, placing fly-ash base course, concrete paving, monitoring traffic control, and replacement of existing traffic signals. Construction activity is anticipated from April 2009 through November 2009.

Complexity Level: Medium-High

Associated Contracts: None

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Two-three staff engineers for inspection services. Additional inspection staff could be necessary for covering occasional nighttime activity.

Anticipated Number: 3 to 4+ persons

Required Certification: Concrete inspection and field-testing.

Duties: Construction inspection, material field testing, coordination with WisDOT and contractor, construction progress estimates, weekly progress meetings, construction contract modifications, finals. Construction engineering consultant services are required from March 2009 through March 2010.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 23

Project I.D. #1 3330-05-71

Highway/Street: STH 31 (Green Bay Road)
Termini/Location: STH 50 intersection and STH 158 intersection
County: Kenosha
Length: 1.08 miles
Project Type: Intersection reconstruction
Urban and/or Rural: Urban
Traffic Control: Construction staging at these two high traffic volume urban intersections requires temporary signals with lane closures for reconstructing right turn lane islands and median areas.

Letting Date: June 9, 2009

Anticipated Construction Cost: \$1,300,000

Project I.D. # 2 3340-08-70

Highway/Street: STH 31 (Green Bay Road)
Termini/Location: 45th Street intersection
County: Kenosha
Length: 0.17 miles
Project Type: Intersection reconstruction
Urban and/or Rural: Urban
Traffic Control: Construction staging at this high traffic volume urban intersection requires lane closures for adding a new right turn lane, reconstructing STH 31 median areas and installing a new traffic signal.

Letting Date: June 9, 2009

Anticipated Construction Cost: \$400,000

Major Items of Work: Construction engineering and inspection services for 1) modifying right turn lanes with islands, 2) closing STH 31 median openings for extending left turn lanes and 3) replacing existing traffic signals at the STH 50 and STH 158 intersections. Add a right turn lane and extend left turn lanes along STH 31 with a new traffic signal at its 45th Street intersection. Construction activity is anticipated from August 2009 through November 2009.

Complexity Level: Medium-High

Associated Contracts: 3330-05-71 and 3340-08-70

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Two staff engineers for inspection services. Additional inspection staff could be necessary for covering some occasional nighttime activity.

Anticipated Number: 3+ persons

Required Certification: Concrete inspection and field-testing.

Duties: Construction inspection, material field testing, coordination with WisDOT and contractor, construction progress estimates, weekly progress meetings, construction contract modifications, finals. Construction engineering consultant services are required from July 2009 through March 2010.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 24

Project I.D. #1 2440-08-70
Highway/Street: Sixth Street/STH 20
Termini/Location: Grand Avenue to Main Street
County: Racine
Length: 0.25 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Construction staged, open to local traffic
Letting Date: December 9, 2008
Anticipated Construction Cost: \$1,000,000 – 1,999,999

Project I.D. # 2 2440-08-71 TIED ON CONTRACT
Highway/Street: Sixth Street/STH 20
Termini/Location: Grand Avenue to Main Street
County: Racine
Length: 0.25 miles
Project Type: Enhancements/Streetscape
Urban and/or Rural: Urban
Traffic Control: Construction staged, open to local traffic
Letting Date: December 9, 2008

Anticipated Construction Cost: \$250,000 – 499,999

Major Items of Work: Storm sewer, concrete pavement, traffic signals, concrete unit pavers

Complexity Level: medium

Associated Contracts: none

Restrictions: none

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 2

Required Certification: aggregate, concrete

Duties: All project administration, inspection, testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 25 (SE FWY)

Project I.D. #1 1100-18-60

Highway/Street: USH 45; City of Milwaukee
Termini/Location: Structure B-40-360
County: Milwaukee
Length: 0.090 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: One lane in each direction closed throughout construction.

Letting Date: June 9, 2009

Anticipated Construction Cost: \$499,999 - \$1,000,000

Project I.D. # 2 1100-18-70

Highway/Street: USH 45; City of Milwaukee
Termini/Location: Structure B-40-360
County: Milwaukee
Length: 0.020 miles
Project Type: Bridge Painting
Urban and/or Rural: Urban
Traffic Control: Multiple staged construction. Lane closures on USH 45 at off-peak hours

Letting Date: June 9, 2009

Anticipated Construction Cost: \$499,999 - \$1,000,000

Major Items of Work: Deck repair, bridge painting, permanent signals

Complexity Level: Medium

Associated Contracts: These two projects are tied together as one contract.

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2 people

Required Certification: Concrete

Duties: Inspection, Materials Testing

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 26

Project I.D. #1 **2565-01-70**
Highway/Street: STH 57 Green Bay Road
Termini/Location: Marne Avenue to Good Hope Road
County: Milwaukee
Length: 4.0 Miles
Project Type: Resurface/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Yes

Letting Date: May 12, 2009

Anticipated Construction Cost: \$4.0 - \$4.5 million

Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, HMA pavement, intersection improvements, base patching, signals, landscaping and signs.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 1-year construction project with a fall 2009 completion.

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2 – Assistant Project Engineer

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 27

Project I.D. #1 **2265-13-70**
Highway/Street: STH 241 South 27th Street
Termini/Location: South County Line to Drexel Avenue
County: Milwaukee
Length: 4.0 Miles
Project Type: Resurface/Rehabilitation
Urban and/or Rural: Urban/Rural
Traffic Control: Yes

Letting Date: March 9, 2009

Anticipated Construction Cost: \$4.0 - \$4.2 million

Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, HMA pavement, base patching, deck overlay, landscaping and signs.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 1-year construction project with a fall 2009 completion.

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1 – inspector

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us

CONSULTANT PACKAGE NO. 28

Project I.D. #1 **2290-11-70**
Highway/Street: STH 38 Northwestern Avenue
Termini/Location: Golf Avenue to Rapids Drive
County: Racine
Length: 0.44 Miles
Project Type: Resurface/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Yes

Letting Date: May 12, 2009

Anticipated Construction Cost: \$1.7 - \$2.2 million

Major Items of Work: Grading, storm sewer, base aggregate, concrete curb & gutter, HMA pavement, landscaping and signs.

Complexity Level: Medium

Associated Contracts: None

Restrictions: This is a 1-year construction project with a fall 2009 completion.

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2 – Assistant Project Engineer

Required Certification: Aggregate, concrete & asphalt

Duties: Fieldmanager data entry, general inspection and materials testing.

Check the '2008-09 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field office overhead rate will be required.

For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us